STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 01/ 08/ 04 IN LOS ANGELES COUNTY AT LI TTLEROCK 01/ 09/ 04
CONTRACT NUMBER 07- 44004 FROM 0.4 KM WEST OF 96TH STREET CONTRACT CODE "A '

LOCATI ON 07- LA- 138-56. 0 EAST TO 0.3 KM EAST OF 96TH STREET 44 CONTRACT | TEMS
EAST
CONSTRUCT LEFT TURN LANE FEDERAL AID ACST- P138- (033)E
PH P138- (033) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 18. 0%
PROPOSALS | SSUED 8 FUND TOTAL  HBL 749, 000 TOTAL NUMBER OF WORKI NG DAYS 75
NUVMBER OF BIDDERS 4  ENG NEERS EST 635, 000. 00 AMOUNT UNDER 53, 543. 00 PERCENT UNDER EST 8. 43
PROGRAM ELEMENTS RAS
BI D RANK BID TOTAL Bl DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 581,457.00 3 GRANI TE CONSTRUCTI ON' COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 635,105.00 2 A P ENG NEERI NG CORPORATI ON 909 686- 2512
00723018
1271 COLUMBI A AVENUE STE 10 FAX 909 686- 3845
RI VERSI DE CA 92507
3 649,290.50 4 ASPHALT CONSTRUCTI ON CO | NC 661 533-2121
00223089
P O BOX 1187 FAX 661 533-4942
LANCASTER CA 93584
4 600, 542. 50 1 TEMCO 818 362- 4239
(| RREGULAR) 00313571

24400 WALNUT STREET STE C 100
NEWHALL CA 91321

FAX 818 367-7840



07-4C4004 Bl D245

07-LA-138-5 PAGE 2

01/ 08/ 04 01/ 09/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 AUSTI N ENTERPRI SE CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL AND OBJECT MARKERS
1536 CALLOWAY DRI VE
BAKERSFI ELD CA 93312

J AND M LAND RESTORATI ON | NC ERCSI ON CONTRCL
1640 JAMES ROAD
BAKERSFI ELD CA 93308

OUR VALLEY FENCE COVPANY FENCI NG
2203 | NYOKERN ROAD
RI DGECREST CA 93555

SUDHAKAR COVPANY STRI PI NG AND MARKI NG
1450 FI TZGERALD
RI ALTO CA 92376



07-4C4004
07-LA-138-5
01/ 08/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

01/ 09/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE COVPANY
SUN VALLEY CA

APCO
GOSHEN CA

G LBERT AYALA AND SONS | NC
SAN BERNARDI NO CA

J AND M LAND RESTCRATI ON I NC
BAKERSFI ELD CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

METAL BEAM GUARD RAI L

ASPHALT CONCRETE DI KE

ASPHALT CONCRETE

ERCSI ON CONTRCL

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LI NCOLN CA

ACE FENCE COVPANY
CITY OF | NDUSTRY CA

J AND M LAND RESTCRATI ON
BAKERSFI ELD CA

SAMROD CORPORATI ON
LANCASTER CA

SUDHAKAR COVPANY
RI ALTO CA

I TEM5S 29 THRU 31

I TEMS 9, 37 AND 38

I TEM5S 21 THRU 25

| TEM 32

ITEMS 5, 6, 10 THRU 12 AND 39 THRU 42



07-4C4004 Bl D245

07-LA-138-5 PAGE 4

01/ 08/ 04 01/ 09/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AYALA AND SONS ASPHALT CONCRETE PAVI NG
SAN BERNARDI NO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA S| GNS
NI POMO CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
VALLEY FENCE VETAL BEAM GUARD RAI L

RI DGECREST CA



07-4C4004 Bl D245

07- LA-138-5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
01/ 08/ 04 01/ 09/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 500. 00* 500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00* 2, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5. 000. 00* 5. 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 4. 000. 00* 4. 000. 00
5 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 9, 350 3. 26 30, 481. 00
6 (S) 120300 TEMPORARY PAVEMENT MARKER EA 970 4.90 4. 753. 00
7 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 450 34.00 49, 300. 00
8 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 170 200. 00 34, 000. 00
9 150662 REMOVE METAL BEAM GUARD RAI LI NG M 150 23. 00 3. 450. 00
10 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 1, 830 3. 50 6, 405. 00
11 150711 REMOVE PAI NTED TRAFFI C STRI PE M 2,370 3. 30 7.821. 00
12 150722 REMOVE PAVEMENT MARKER EA 79 2. 00 158. 00
13 032196 REMOVE OBJECT MARKER EA 1 50. 00 50. 00
14 152386 RELOCATE ROADSI DE S| GN- ONE POST EA 7 120. 00 840. 00
15 152387 RELOCATE ROADS| DE SI G\ TWO POST EA 3 130. 00 390. 00
16 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
17 190101 ROADWAY EXCAVATI ON VB 2,170 24.00 52, 080. 00
18 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 1, 800. 00* 1, 800. 00
19 032197 GRAVEL MULCH TOWN 390 110. 00 42, 900. 00
20 198001 | MPORTED BORROW VB 1, 690 13. 00 21, 970. 00
21 (S) 203003 STRAW ( EROS| ON' CONTROL) TONN 3 605. 00 1, 815. 00
22 (S) 203014 FI BER ( EROSI ON CONTROL) KG 680 1.05 714. 00
23 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 3, 000 .70 2, 100. 00
24 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 50 42.00 2,100. 00
25 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 140 4.70 658. 00
26 260301 CLASS 3 AGGREGATE BASE VB 520 46. 00 23, 920. 00
27 390102 ASPHALT CONCRETE (TYPE A) TONN 3, 200 49. 00 156, 800. 00
28 390103 ASPHALT CONCRETE ( TYPE B) TONN 9 100. 00 900. 00
29 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 71 20. 00 1, 420. 00
AREA)
30 394044 PLACE ASPHALT CONCRETE DI KE (TYPE C) M 1, 130 3. 80 4,294. 00
31 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 160 3. 80 608. 00
32 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 5 2, 500. 00 12, 500. 00
33 032198 500 MM CORRUGATED STEEL Pl PE M 16 200. 00 3, 200. 00
(2.01 MM THI CK)
34 664033 900 MM CORRUGATED STEEL Pl PE M 31 260. 00 8, 060. 00

(2.01 MM THI CK)



07-4C4004 Bl D245

07- LA-138-5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
01/ 08/ 04 01/ 09/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
35 820132 OBJECT MARKER ( TYPE L) EA 1 85. 00 85. 00
36 032199 UTI LI TY POLE MARKER ( TYPE L) EA 7 85. 00 595. 00
37 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 140 157. 00 21, 980. 00
38 839565 TERM NAL SYSTEM ( TYPE SRT) EA 8 2, 120. 00 16, 960. 00
39 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 29 56. 00 1, 624. 00
40 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4,970 1. 70 8, 449. 00
41 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 380 1. 30 494. 00
42 (S) 850122 PAVEMENT MARKER EA 350 11. 50 4,025. 00
( RETROREFLECTI VE- RECESSED)
43 999990 MOBI LI ZATI ON LS LUMP SUM 34, 758. 00* 34, 758. 00
44 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00

TOTAL 581, 457. 00
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07-4C4004 Bl D245

07-LA-138-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
01/ 08/ 04 01/ 09/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT
40 1.50 7455. 00 1.00 4970. 00 1.50 7455. 00
41 4.20 1596. 00 2.50 950. 00 7.00 2660. 00
42 15. 00 5250. 00 14. 00 4900. 00 11. 00 3850. 00
43 50, 000. 00* 50000. 00 27, 000. 00* 27000. 00 13, 000. 00* 13000. 00
44 . 00* 0. 00 . 00* 0. 00 .00 0. 00

TOT 635, 105. 00 649, 290. 50 600, 542. 50



